

STATINTL

3 July 1962

Please Reference:
2W-890

U. S. Government
P. O. Box 2821
Washington 13, D. C.

DECLASS REVIEW by NIMA/DOD

STATINTL

Attention:

STATINTL

Subject: Proposal for Modification of Prototype Image
Quality Meter

STATINTL

STATINTL

1. Pursuant to recent discussions with your technical representatives, [REDACTED] submits herewith an unsolicited proposal covering the modification of one (1) prototype Image Quality Meter. The contractor's proposal as set forth herein provides for the modification of the prototype unit to improve its performance such that it will be equal to the production units currently being manufactured.

2. The modification proposed will involve the following design changes:

- a) Modification of the optical system to reduce flare light energy.
- b) Modification of the photomultiplier tube circuit to effect better transient response.
- c) Change in the resolution measurement technique, providing more operator selection of resolution measurement technique, providing more operator selection of resolution criteria.
- d) Modification of control panels to provide greater ease of operation.
- e) Extend the range of granularity and acutance measurement.
- f) Incorporation of a more convenient focussing adjustment.

STATINTL

U. S. Government
[REDACTED]

2

3 July 1962
2W-890

3. The contractor's price quotation is based upon accomplishing the foregoing under a fixed price contract for a total price of [REDACTED] as set forth in Enclosure 1, based upon the following terms and conditions: STATINTL

a) Delivery: F.O.B. Washington, D.C., 90 days from receipt of prototype unit and contractual authority to proceed.

b) Terms: Net 30 days.

c) Price and delivery subject to review and/or modification if not accepted within 60 days.

STATINTL

4. As an alternate proposal, with regard to paragraph 3(a) above, the contractor proposes that the prototype unit be returned to the contractor's plant, F.O.B. [REDACTED] on approximately 15 September 1962. Upon receipt of the prototype unit, the contractor will ship a production model Quality Meter. This offer is made subject to prior sale and that the prototype unit will become the property of the [REDACTED] STATINTL
[REDACTED] Through this media of interchange, the prototype unit may continue to be utilized by the government until 15 September 1962.

5. In the event that additional information is required, please contact [REDACTED] Senior Contract Administrator. STATINTL

STATINTL

STATINTL

FCM:gw

Enclosure 1: Cost Breakdown

STATINTL

Approved For Release 2001/07/16 : CIA-RDP78B04747A001800100009-3

Approved For Release 2001/07/16 : CIA-RDP78B04747A001800100009-3